STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA21

PROPCSALS | SSUED 15

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

05/ 08/ 03
08- 457604
08- SBD- 10- R24. 3/ R24. 9

ENG NEERS EST

RAS

Bl D TOTAL

334, 499. 00

362, 000. 00

374, 755. 00

416, 690. 00

433, 886. 00

BI D

SUMMARY

I N SAN BERNARDI NO COUNTY | N COLTON
AT ROUTE 10 AND 215 SEPARATI ON

REPLACE JO NT SEALS

485, 000

391, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

56, 501. 00

Bl DDER | NFORVATI ON

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1
05/ 12/ 03
CONTRACT CCDE 'F
24 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
120

PERCENT UNDER EST 14. 45

( NAVE/ ADDRESS/ LOCATI ON)

PENHALL COVPANY

P O BOX 4609
ANAHEI M CA 92803

PETERSON CHASE
GENERAL ENG NEERI NG
CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

AVERI CAN CI VI L CONSTRUCTI ON
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

FAX

FAX

FAX

FAX

FAX

714 772- 6450
00568673
714 778-5638

949 252- 0441
00615876

949 252-0266

909 824-0393
00732806
909 824-8919

707 746-8028
00526319
707 746-0936

909 944-1037
00676575
909 944-3112

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS



08- 457604
08- SBD-10-R
05/ 08/ 03

468, 250. 00

1

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUl TE 10
RI VERSI DE CA 92507

Bl D245
PAGE 2
05/ 12/ 03

909 686-2512 SB PREF CLAI MED
00723018
FAX 909 686-3845 BID I S OVER SBP
PREFERENCE LI M TS



08- 457604 Bl D245

08- SBD-10-R PAGE 3

05/ 08/ 03 05/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SM TH AND SONS | TEMS 3 THRU 5 (PARTI AL)
5464 RAlI NBOW HEI GHTS RD
FALLBROOK CA 92028

STERNDAHL ENTERPRI SES | TEMS 6 THRU 8 AND 21 THRU 23 ( PARTI AL)
11861 BRANFORD ST
SUN VALLEY CA 91352



08- 457604 Bl D245

08- SBD-10-R PAGE 4

05/ 08/ 03 05/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BLASON | NDUSTRI ES CLEAN BRI DGE DECK ( PARTI AL)
MONROVI A CA
G L M CONTRACTCRS REBAR
REDLANDS CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BLASON | NDUSTRI ES CLEAN DECK
MONROVI A CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
W C C CONSTRUCTI ON SI GNS

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ENVI RONMENTAL NETWORK | NC CONSTRUCTI ON AREA SI GNS AND REBAR
FQUNTAI' N VALLEY CA



08- 457604
08- SBD-10-R
05/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 12/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 BLASON | NDUSTRI ES
MONROVI A CA

Bl DDER | D NAME AND ADDRESS

SHOT BLAST

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
RI ALTO CA

STRI PI NG



08- 457604 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 3, 500. 00* 3, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 4, 400. 00* 4, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2. 400. 00* 2. 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 37, 500. 00* 37, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 700. 00 5. 400. 00
6 031010 REMOVE AND DI SPOSAL OF HAZARDOUS YELLOW M 820 10. 50 8, 610. 00
THERMOPLASTI C AND YELLOW PAI NT AT A
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 040 2. 40 2, 496. 00
8 150722 REMOVE PAVEMENT MARKER EA 400 1. 20 480. 00
9 153235 CLEAN BRI DGE DECK MR 9, 730 4.00 38, 920. 00
10 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVMP SUM 21, 000. 00* 21, 000. 00
11 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 12 550. 00 6, 600. 00
12 511106 DRI LL AND BOND DOWEL M 64 27.00 1, 728. 00
13 511118 CLEAN EXPANSI ON JOI NT M 73 70. 00 5, 110. 00
14 (S) 519117 JONT SEAL (MR 30 MV) M 12 195. 00 2.340. 00
15 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 25 840. 00 21, 000. 00
16 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 24 1, 750. 00 42, 000. 00
17 (S) 519144 JO NT SEAL (MR 50 M 12 310. 00 3, 720. 00
18 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 700 2.25 1, 575. 00
19 (F) 540102 TREAT BRI DGE DECK MR 9, 730 2.10 20, 433. 00
20 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 3, 890 12. 90 50, 181. 00
( LOW ODOR)
21 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 440 1. 20 2,928.00
( SPRAYABLE)
22 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 230 5. 90 1, 357. 00
23 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 6. 00 1, 020. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 49, 801. 00* 49, 801. 00

TOTAL 334, 499. 00



08- 457604 Bl D245

08- SBD-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 08/ 03 05/ 12/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 1, 000. 00~ 1000. 00
2 2,500. 00* 2500. 00 3, 500. 00* 3500. 00 500. 00* 500. 00 2, 000. 00* 2000. 00
3 2, 500. 00* 2500. 00 7, 500. 00* 7500. 00 2, 800. 00~* 2800. 00 4, 000. 00* 4000. 00
4 37, 200. 00* 37200. 00 47, 000. 00* 47000. 00 85, 000. 00* 85000. 00 60, 000. 00* 60000. 00
5 3, 000. 00 6000. 00 4,000. 00 8000. 00 2,500. 00 5000. 00 2,000. 00 4000. 00
6 6. 00 4920. 00 8. 00 6560. 00 7.00 5740. 00 6. 00 4920. 00
7 2.00 2080. 00 2.75 2860. 00 1.00 1040. 00 1.50 1560. 00
8 2.00 800. 00 3.00 1200. 00 2.00 800. 00 1.00 400. 00
9 4.50 43785. 00 3.70 36001. 00 1.00 9730. 00 5.20 50596. 00
10 63, 000. 00* 63000. 00 63, 000. 00* 63000. 00 21, 000. 00* 21000. 00 21, 000. 00* 21000. 00
11 3, 100. 00 37200. 00 1, 800. 00 21600. 00 3, 100. 00 37200. 00 3, 400. 00 40800. 00
12 50. 00 3200. 00 110. 00 7040. 00 50. 00 3200. 00 65. 00 4160. 00
13 100. 00 7300. 00 23.00 1679. 00 35.00 2555. 00 80. 00 5840. 00
14 100. 00 1200. 00 200. 00 2400. 00 110. 00 1320. 00 230. 00 2760. 00
15 235. 00 5875. 00 580. 00 14500. 00 250. 00 6250. 00 1, 500. 00 37500. 00
16 1, 530. 00 36720. 00 1, 380. 00 33120. 00 1, 100. 00 26400. 00 2,500. 00 60000. 00
17 150. 00 1800. 00 250. 00 3000. 00 190. 00 2280. 00 280. 00 3360. 00
18 6. 00 4200. 00 5. 00 3500. 00 5. 00 3500. 00 8. 00 5600. 00
19 2.00 19460. 00 2.00 19460. 00 7.50 72975. 00 2.30 22379. 00
20 12. 00 46680. 00 13. 50 52515. 00 22.00 85580. 00 15. 00 58350. 00
21 1.00 2440. 00 .80 1952. 00 2.00 4880. 00 1.15 2806. 00
22 2.00 460. 00 2.40 552. 00 4.00 920. 00 1.50 345. 00
23 4.00 680. 00 4.80 816. 00 6. 00 1020. 00 3.00 510. 00
24 30, 000. 00* 30000. 00 35, 000. 00* 35000. 00 35, 000. 00* 35000. 00 40, 000. 00* 40000. 00
TOT 362, 000. 00 374, 755. 00 416, 690. 00 433, 886. 00



08- 457604 Bl D245

08- SBD-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 08/ 03 05/ 12/ 03
| TEM SI XTH
BI D AMOUNT
1 4,000. 00* 4000. 00
2 10, 000. 00* 10000. 00
3 4,500. 00* 4500. 00
4 60, 000. 00* 60000. 00
5 12, 000. 00 24000. 00
6 6. 00 4920. 00
7 1.80 1872. 00
8 1.50 600. 00
9 6. 00 58380. 00
10 25, 500. 00* 25500. 00
11 2,000. 00 24000. 00
12 100. 00 6400. 00
13 90. 00 6570. 00
14 150. 00 1800. 00
15 550. 00 13750. 00
16 2, 300. 00 55200. 00
17 300. 00 3600. 00
18 6. 00 4200. 00
19 5.00 48650. 00
20 16. 00 62240. 00
21 1.20 2928. 00
22 2.00 460. 00
23 4.00 680. 00
24 44, 000. 00* 44000. 00
TOT 468, 250. 00



